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COOLER SCHOOLS 1999 PROGRAM
BUILDERS WORK CONTRACT NO. 3 - MACKAY

NOTICE TO TENDERERS

Education Queensland

TENDERS CLOSE AT 2.00 PM,

LODGE AT: TENDER BOX
STRATEGIC PROCUREMENT SECTION
EDUCATION HOUSE
FLOOR 13
30 MARY STREET
BRISBANE
QLD 4002

YOU ARE REQUIRED TO RETURN ONE (1) ORIGINAL OF ALL RETURNABLE
SCHEDULES.
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NOTICE TO TENDERERS

1.0 Conditions of Contract

1.1 Tenderers are to note that the Department of Public Works' "Special Conditions of Contract and Annexure For
Use With Australian Standard Minor Works Contract conditions (AS 4305-1996) have been modified.

1.2 The Conditions of Contract applicable to this tender are Australian Standard Minor Works Contract
Conditions (AS 4305-1996) as amended by the Department of Public Works' "Medium Works Conditions of
Contract (with or without design) For Use With Australian Standard Minor Works Conditions of Contract
AS 4305-1996".

1.3 Tenderers' attention is drawn in particular to the following clauses which contain the major differences
between the current and the superseded conditions. This list is.not exhaustive and tenderers should make their
own assessment:

inclusion of clause 3.1.2 relative to the provision of security,

the designation of the previous clause 3.2 to become clause 3.3 which is applicable only if stated in
the annexure,

increase in margin for profit and overheads on variations pursuant to clause 23.

2.0 GST Clauses

Tenderers are to note the inclusion of GST clauses which are added as Supplementary Conditions of Contract.

3.0 QBSA's Financial Assessment Requirements

In addition to the principles of the Queensland Govemment State Purchasing Policy, one of the requirements
for evaluating Tenderers is conducting a Financial Capacity Assessment.

The Qld Department of Public Works has selected the Qld Building Services Authority (BSA) to assess the
financial capability of Tenderers tendering for Government contracts. The BSA, in tum, engages external
financial consultants to carry out these assessments.

Your assistance in supplyine the information below, within the specified time frame, will result in the
awarding of a contract to the successful Tenderer expeditiously.

A complete set of current financial statements* certified by an external accountant plus a full set of
financial statements for the previous financial year, includine:

balance sheet
profit and loss statement
trading accounts and any supporting schedules.

I* Current financial statements means the statements must be complete to one of the following dates:
31 March 30 June 30 September 3! December
but they must not be more than 3 months old at the date of assessment of the Tenderer by BSA.)

The value of the contract receipts for govemment jobs and non-government jobs for the above
statements.

The value of the general building and house building work for the contract receipts for the above
statements.

Details of any partnerships you/the company may be involved with and full financial statements for
each of these partnerships.

Any other relevant financial information you/the company may wish to submit to assist with the
financial assessment.

Tenderers will be required to supply all the above information within 2-3 days of receiving a written request
from the BSA and Tenderers must be available to respond to any queries raised by the BSA's financial
consultants in relation tO the information
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RETURNABLE SCHEDULES

Education Queensland
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arrA
....rift PROJECT SERVICES

Pariners in Queensland's Progre,

Tender Form for use with Australian Standard Minor Works Contract Conditions AS4305-1996

Name of Principal As Specified in the Special Conditions of Contract, Annexure

Address for lodgement of The Tender Box, Strategic Procurement Section,
tenders Education House, Education Queensland,

Floor 13.30 Mary Street,
Brisbane, Q. 4002.

Time for close of Tenders at 2.00 pm on

iNSTRUCTIONS

I. Tenderer:
Insert the Workers
Compensation No. and
A.C.N. numbers.
Insert the full name of the
tenderer and Queensland
Building Services Authority
(Q.B.S.A.) licence number.
Include trading name if
applicable.

Tender Sum r
Insert the Tendered Sum.
Warning: The Contract Sum is
subject to variation and not rise
and fall in accordance with
Conditions of Contract.

Addenda
If no addenda have been
allowed for, indicate in the
box provided.

Special
Conditions of Contract r
Nominate (tappropriate
box) the Tenderer's elected
alternative.

Address
Pursuant to clause 32 of the
Conditions of Contract insert
the address for Service of
Notices.

Execution
Tenderer/agent to

sign/affix Common Seal in
accordance with its articles
of association.

Print name of signatory/
person who affixed seal.
Where signature is that of an
¡went. written authority from
tenderer is to be included
with the tender.

Print name of witness
Witness to sign.

Department of Public Works

Workers Compensation No. A.C.N. No.

the under signed do hereby tender to execute and complete all work and perforrn all of the
obligations in accordance with the terms of the Tender Documentation issued for the purposes of
tenderinz in respect of:

The Lump Sum Tender Price includes allowance for the provision of addenda designated

inclusive or. E Nil addenda allowed for in the Tender Sum.

Pursuant to the Special Conditionsof Contract clause 3.3,
I / We elect to lodge Security n or: I! We elect to establish a "Retention Fund
,. lick one onit)

(i) Signed Sealed and Delivered on the

day of 199.

by
(Name of Tenderer/Tenderer's Agent)

Or

00 The Common Seal of .

's affixed in accordance

with its articles of association by

on the day of 199.

in the presence of
(Name of Witness)(always required, please print)

(Signature of Witness)

1! We

Q.B.S.A.
License No.

for the lump sum of

(words only)

My / Our address for the service of notices is

Telephone: ( Facsimile: (
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111

PROVISIONAL BILL OF QUANTITIES

Builders Work Contract No 3 - Mackay

00013

ITEM DESCRIPTION SPECIFICATION UNIT PROV
QT1'

RATE EXTENSION

Contract area: Mackay

;MEASUREMENT AND PRICE
CLAUSES

A All dimensions below are in mm unless gken othenvise. Note

B Price to include for making good existing adjacent surfaces, including painting. as
required following pro' ision of all openings and access panels or disturbing the surface.

Note

The made good surfaces shall match existing.

C Price to inc/ude tbr arranaing for all documentation and cenification required for the
lawful execution of the Builders Work including Building Appro%al.

Note

D Prices for all work shall include for all required scaffold ( to AS1576), temporary power
and temporary water supply required to complete the works.

Note

E All building works shall comply with statutory requirements and Australian standards
including OH & S guidelines and minimum clearance to switchboards as required.

Note

'

STRUCTURAL PENETRATIONS. FLASHING AND CAPPING
E Provision of structural openings Prices tbr forming openings shall include tbr

throueh walls. floors. ceilings, cutting roof wall or floor material. tnmming
bulkheads and roofs, and strengthening the roof or wall structure,

placing all necessary 'lashings. and making
good to provide a weather proof installation.

Note

G Provision of flashings and cappings Flashm.g material to A52904. Preform to
for all roof and exposed wall required shapes where possible. Notch, scribe,
penetrations. flute or dress down as necessary to follow the

profile of adjacent surfaces. Mitre angles and
lap joints 150 mm. Flash projections abme or
through the roof with two pan flashings.
consisting of a base flashing and a cover
flashing. with at least 100 mm overlap.

Note

Provide for independent movement between
the roof and the projection. Flash pipes by
sealing with neutral cured silicone mbber and
provision of a proprietary flexible clamping
shoe with attached metal surround flashing.

H Roof Penetrations 0 - 100 diameter Each 20
I Root' Penetrations 100-500 diameter Each 10

.1 Roof Penetrations 0-0.25m' Each 10
K Roof Penetrations 0.26 0.5m2 Each 10
L Roof Penetrations 0.5 1 in1 Each 10

M Wall Penetrations Brick -0-100 dia Each 20
N Wall Penetrations Brick - 100-500 dia Each 10

0 Wall Penetrations Brick - 0-025m2 Each 10

P Wall Penetrations Brick - 0.26-0.5m2 Each 10

Q Wall Penetrations Brick - 0.5-1m2 Each 10

R Wall Penetrations Concrete Filled Block - 0-100 dia Each 20
S Wall Penetrations Concrete Filled Block - 100-500 dia Each 10
T Wall Penetrations Concrete Filled Block - 0-0.25m2 Each 10

U Wall Penetrations Concrete Filled Block - 0.26-0.5m2 Each ' 10

V Wall Penetrations Concrete Filled Block - 0.5- lm2 Each I 0

W Vv'all Penetrations FC Sheet or Timber Block - 0-100 dia Each 20
X Wall Penetrations FC Sheet or Timber Block - 100-500 dia Each 10

Y Wall Penetrations FC Sheet or Timber Block - 0-0.25m2 Each 10

Z Wall Penetrations FC Sheet or Timber Block - 0.26-0.5m2 Each 10
AA Wal I Penetrations FC Sheet or Timber Block -0.5-1m Each / 0
AB Removal of Lou' re Window And che installation of an edge trimmed pre

finished panel to suit fresh air fans, pipe
penetrations etc.

Each 40

AC Removal of Fixed Glass And the installation of an edge trimmed pre
finished panel to suit fresh air fans, pipe
penetrations etc.

Each 40

AD Removal of a Hopper Window And the installation of an edge trimmed pre
finished panel to suit fresh air fans, pipe

Each 40
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AG Ceiling Penetrations 0- 100 diameter
AH Ceiling Penetrations 100-500 diameter
Al Ceiling Penetrations 0-0.25m2
Ai eiling Penetrations 0.26 - 0.5m2
AK Ceiline Penetrations 0.5- Im'
AL Management Plans Pnce for providine a Management Plan in

accordance with the requirements of the
Workplace Health and Safety Regulations
1997 'Asbestos Removal Work when
penetrating asbestos cement roofing and obtain
written approval from the relevant Authorities
before commencing work on site. Tu be
treated on a case by case basis. Contractor to
notify Superintendent if/where it exists prior to
work commencing.

penetrations etc.
Associated with items AB. AC. AD.
Prices thr fomung openings in ceilings shall
include for cutting plasterboard ceiling or
removine ceiling ti les, trimming and
strengthening the structure, placing all
necessary funings and trims. and making good
to pros ide a flush installation.

Asbestos master plan

Material to match adjacent ceiling/bulkhead.
Provide perimeter trim to access panel and
adjacent ceiling/bulkhead. Provide access
panel support and screw fixings to facilitate
regular maintenance access.

- .Im'

0.1 - 0.25m2

0.25 - 0.5m'

Nominal 25 mm. unless noted otherwise.
Provide additional frame material as required,
including painting. Prices to include for
remos al of door. making good damaged
finishes on door and frame and rehanging the
door
Single door (0-1000 wide)

Pair or doors (1000 -2000 wide)

Roof access positiontsl and walkways,
handrails and nominal 600 mm wide
maintenance p/atform around roof mounted
evaporatise cooling units and other roof
mounted:equipment. Materials, design and
construction to AS 1657 -1992.
Ladder rail to roof.
3 - 5m ladder with safety cage

5 - 8m ladder with safety cage

6m length of walkway including handrail to
one side
4 sided platfomi including handrail to surround
es ap. cooler. Nominal size of evap cooler is
1000 x 1000
4 sided platform including handrail to surround
evap. cooler. Nominal size of evap cooer is
1250 x 1250

00014

each
note

each
each

each
each
each
Note

per plan

Note

each

each

each

Note

each

each

Note

each

each

per length

per
platfomt

per
platform

20

20

20
20
10

10

1

10

10

10

10

2

2

2

10

2

AE Remos al of Security Ham
Ceiling Penetrations

AM

ACCESS PANELS

AN Provision of access panels as required
through tlush ceilings and bulkheads.

AO

AP

AQ

UNDERCUT DOORS

AR Undercutting doors as required.

AS

AT

ROOF ACCESS

AU Provision of roof access and
walkways

AV

AW

AX

AY

AZ
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llot dipped galvanised metal complete with
closine strips and cnd caps. PCL 600 or
sim, lar.
Wall mounted condenser unit support

leVall mounted Ian coil unit suppon

Ceiling suppon for fan coil unit

Ceiling suppon for recessed fan coil unit

Niaterials and construction to AS3600 -1994.
Concrete: 20Mpa to AS 1379. Reinforcement:
F72 fabric to AS 1302. Framework class 3.

900 x 2000

900 x 3500

900 x 5000

600 x 3000

600 x 4000

Condenser cages shall have three sides and a
top with the founh side being formed by a \van
of the school building. Provide the foutth side
for elevated buildings such as modulars.
Construct the cages from black steel to detail
and hot dip galvanise on completion. Provide
a brass shacked lock (Lockwood 234B) to each
cage. Locks to be keyed alike to suit the
School. Refer detail CS1999CUC1.

Single cage

Double Cage

Single Cage Double Height

Double Cage Double Height

Price ibr providing a condensate soakage
system. System to be designed: (a) to comply
vVith the relevant local government Authority
requirements for the design of
transpiration/evaporation septic systems, as
applicable to the region and
(hi to suit local ground conditions with respect
to percolation rates, materials and
workmanship to AS3500.3 1990 and AS 945
-1990
Pits are to be sized to suit the number of AC
units and be positioned a minimum of 2000
clear of building foundations.
Condensate shall enter the pit via a wall
mounted tundish (at 2100 AGL minimum) and
a 50 diameter minimum underground pipe.
Mechanical protection from the tundish to
ground level shall be provided.

Gray el pit 1000 x 1000 x 1000

Reinforced concrete cable pit complete with a
high grade cast iron medium duty pit lid cast
into a suspended concrete slab, provide an
upstand and cable access all to suit the
individual main switchboard. Refer to detail
CSI999 MSBP.

Electrical pit

0 0 0 15

Note

Each 40

Each 40

Each 40

Each 40

Note

per plinth 20

per plinth 20

per plinth 10

per plinth 10

per plinth 10

Note

Each 20

Each 20

Each 10

Each 10

Note

Per pit 100

Note

Per pit 16

BA SUPPORT FRANIES I BRACKET

BB

BC

BD

BE

PLINTFIS

BF Provision of nominal 100 mm thick
concrete pads under ground-mounted
condensing and evaporative cooling
units.

BG

BH

BI

B.1

BK

ENCLOSURES

BL Provision of Condensing Unit Cages

BM

BN

BO

BP

CRAN.'EL PITS

LIQ

II
BR

BS ELECTRICAL PITS

A typical main switchboard has a
footprint of 1850 x 600mm

BT
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BY

BZ

CA

CB

CC

CD

CE

CF

CG

Cl-1

Cl

HOURLY RATES OF TRADESN1EN

Items BZ to CG inclusive SUB TOTAL:

Items BX CH GRAND TOTAL:

Price of a provisional rate for hourly rates of
tradesman for funher work to that identified
above
Con creter

Fencer

Carpenter / Plasterer / Painter

Sheetmëtal worker

Labourer

Roofer

Glazier

Scaftblder

00018

per hour 8

per hour 8

per hour 8

per hour 8

per hour 8

per hour 8

per hour 8

per hour

TREES

BU Remos al and disposal of tices Price (Or removal and disposal of trees

including stumps including stumps and root system from site.
Note

BV Tree to 1800 high Each 10

BW Tree over 1800 high Each 4

BX All items A - BW inclusive SUB TOTAL:
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COOLER SCHOOLS
CODE OF CONDUCT FOR CONTRACTORS

General. Background and Limitations
Notwithstanding rules and regulations mentioned under Common law, Criminal Law.
Workplace Health and Safety, Education Queensland regulations and others, these briefing
notes are compiled to highlight potential and specific issues related to individuals visiting and
working in school premises.

2. Site Rules
Project start - up meeting comprising representatives from each school. EQ. Project
manager and Contractor.
Site induction of all contractors and sub-contractor's staff before entering the site.
Visitors to repon each day at school reception desk recording and stating business, hours.
locations etc.
Clear identification of each worker by name badge. the employer shall be identified
either by uniform or badge.
All communications to follow project/contract structure.
Incident and accident reports are compulsory and muSt be lodged on the day of the event.
Do not use offensive lanuuaae.
Do not answer provocation by students
Do not smoke on site.
Do not bring prohibited substances on site.
Clear all rubbish daily.

3. Records and Documentation
Visitors logbook signed by visitor and school representative. each day on arrival and
departure of site.

Maintenance book signed by visitor and school representative.
Site meeting minutes
Diary notes.

4. Safety
Ensure safety of staff, teachers, pupils while working at the end of each working day.
Ensure protection of Contractors equipment, material and school equipment.
Ensure protection against dust, debris, fumes and spillage.
Provide safety data sheet of all hazardous material.
Ensure the fire alarms system (smoke or thermal detectors) are not accidentally activated.
Ensure the intruder detection systems are not accidentally activated.

5. Security
Ensure security against theft.
Ensure security against vermin and rodents.
Ensure security against rain, water damage, condensate damage, refrigerant leakage.

6. Co-ordination
Co-ordinate all activities, jobs, start-up, testing, cut in with school representatives and
individual occupants of each area.
Co-ordinate all work, equipment layouts and school items to be relocated.

I have read and understood the above details and understand that a non-compliance with the intent
herein constitutes a breach in contract.

Acknowledgment: Date:
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Code of Conduct
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MEDIUM WORKS CONDITIONS OF CONTRACT

Education Queensland

00019
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QUEENSLAND GOVERNMENT
DEPARTNIENT OF PUBLIC WORKS

sMediunt 11,oafs

e
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SPECIAL CONDITIONS OF CONTRACT

INTERPRETATION C.1
NATURE OF CONTRACT C.1
SECURITY AND RETENTION MONEYS C.1
CONTRACT DOCUMENTS C.5
SUBCONTRACTING C.5
PROTECTION OF PEOPLE AND PROPERTY C.5
CARE OF THE WORK AND REINSTATEMENT OF DAMAGE C.5
DAMAGE TO PERSONS AND PROPERTY C.5
INSURANCE OF THE WORK UNDER THE CONTRACT C.5
PUBLIC LIABILITY INSURANCE C.5
INSURANCE OF EMPLOYEES C.5
INSURANCE PROVISIONS C.5
SUPERINTENDENT C.5
REPRESENTATIVES C.5
SITE C.5
MATERIALS AND WORK C.5
PROGRESS, PROGRAMMING AND SUSPENSION C.5
PRACTICAL COMPLETION C.5
EXTENSION OF TIME FOR PRACTICAL COMPLETION C.5
DAMAGES FOR DELAY IN REACHING PRACTICAL COMPLETION C.5
DELAY OR DISRUPTION C.5
DEFECTS LIABILITY C.6
VARIATIONS C.6
CERTIFICATES AND PAYMENTS C.6
CERTIFICATE OF PRACTICAL COMPLETION C.6
EFFECT OF CERTIFICATES C.6
FINAL CERTIFICATE C.6
DEFAULT C.6
INSOLVENCY C.6
DISPUTE RESOLUTION C.6
SERVICE OF NOTICES C.6
WORKPLACE HEALTH AND SAFETY C.7
APPRENTICE TRAINING REQUIREMENTS C.7
GENERAL RIGHT OF SET OFF C.7
APPLICABLE LAW C.8
PAYMENT OF WORKERS AND SUBCONTRACTORS C.8
DESIGN RESPONSIBILITY C.9
COMPLIANCE WITH STATUTES C.10

ANNEXURE to the Australian Standard Minor Works Contract Conditions C.11
Approved Form of Unconditional Undertaking - Sub-clause 3.2 (Security in Lieu of Retention) C.13
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Queensland Government
Department of Public Works Special Conditions of Contract AS 4305-1996

Tender Requirements for Design and Construction Contract Tenders

Tenderers are required to submit as part of the tender the following:

A Development Proposal based on the Tender Documents. The Development Proposal is required
to contain:

a statement of the names of consultants which the Tenderer proposes to engage and the
extent of services envisaged;

(ii) a time program indicating all activities occurring during the time required for the execution of
the work under the Contract, including design development, documentation, construction and
commissioning activities;

(ffi) the projected cash flow;
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Queensland Government
Department of Public Works Special Conditions of Contract AS 43051996

CONDITIONS OF TENDER

Lump Sum Tenders using AS4305 - 1996 Minor Works Contract Conditions

1. DEFINITIONS

1.1 Meanings assigned to words and expression in the Condifions of Contract shall apply to those words
and expressions in the Tender Documents.

1.2 Unless the contrary intention applies, the following definifions also apply;

"Intellectual Property Rights" means copyright, patents and all rights in relation to inventions,
registered and unregistered trademarks (including service marks), registered designs, circuit layouts
and all other rights resulting from intellectual activity in the industrial, scientific, literary or artistic fields;

"Tender" means an offer submitted by a Tenderer in response to the Tender Documents:

"Tenderer" means any party submitfing a Tender in response to the Tender Documents and includes a
party requested directly or indirectly by the Principal to submit a Tender;

2. TENDER DOCUMENTS

2.1 "Tender Documents" comprise:

the Tender Form;
these Conditions of Tender;
Minor Works Contract Conditions (AS 4305- 1996);
the Special Conditions of Contract;
the Code of Tendering (AS4120 - 1994) as amended by these Conditions of Tender;
the Specification and Drawings; and
other documents as are issued and/or referred to by the Principal for the purpose of tendering.

2.2 To the extent of any inconsistency between the Conditions of Tender and AS4120, the Conditions of
Tender shall prevail.

3. CONDITIONS OF TENDER

3.1 By receiving a copy of the Tender Documents or submitting a Tender in response to the Tender
Documents, a party agrees to be bound by the terms of the Conditions of Tender.

4. NOT BOUND

4.1 The Principal, in its absolute discrefion may decline to accept or consider the lowest, best value for
money or any Tender.

4.2 Without limiting the generality of Clause 4.1 and notwithstanding that the Principal has invited Tenders
from selected organisafions or has otherwise procured submission of Tenders:

the Tenderer acknowledges that the Principal has not at the time of inviting tenders satisfied itself
as to the Tenderers financial capacity to satisfactorily perform and complete the Contract in
accordance with its terms.

the Principal may decline to accept or consider any Tender from a Tenderer who, within seven (7)
days prior to the proposed date of acceptance of a Tender or such other date as the Principal may
at its absolute discretion advise, is not able to safisfy the Queensland Building Services Authority
"QBSA" that it has sufficient financial capacity to safisfactorily perform and complete the Contract
in accordance with its terms or is not able or does not elect to comply with any condition that may
be imposed by the QBSA in assessing the financial capacity of the Tenderer.

4.3 The Tenderer shall provide to the QBSA within the time stipulated all information requested in relation
to the financial capacity of the Tenderer to undertake and complete the work under the Contract.
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Queensland Government
Department of Public Works Special Conditions of Contract AS 4305-1996

4.4 In the provision of any informafion requested, the Tenderer acknowledges and agrees that such
information provided may be used by the QBSA in any assessment it may undertake for the purposes
of determining the continuing capacity of the licensee to demonstrate that it meets the licensing criteria
required by the Queensland Building Services Authority Act.

4.5 All costs of tendering shall be borne by the Tenderer.

INFORMATION

5.1 The Tenderer is required to visit the site and safisfy itself of local conditions and facilities and otherwise
to acquaint itself with all matters relating to the proposed Contract before submitting its Tender.

5.2 The Principal will not be liable for any claim on the grounds of erroneous or insufficient information.

5.3 The Principal shall not be bound by any oral advice or information given or furnished in respect of the
Tender but shall be bound only by written advice or information furnished by an officer of the
Department of Public Works and Housing.

5.4 Tenderers shall upon request assist the Principal in its assessment of the Tender by providing further
inforniafion including but not limited to, financial data and managerial capacity of the Tenderer.

TENDER REQUIREMENTS

6.1 Tenders shall be submitted on the Tender Form provided by the Principal.

6.2 The Tender shall be accompanied by all documents required by the Tender Documents to be submitted
with the Tender.

6.3 Where a schedule of technical details is required to be lodged with the Tender, the Tenderer shall when
requested by the Principal provide such additional information, by way of further details, illustrations,'
catalobues, brochures and the like, as may be necessary to fully describe the Tender.

6.4 The Tenderer shall complete and sign every document included in the Tender Documents on which
provision is made for its signature and (except where otherwise provided) shall lodge every such
document completed and signed, witnessed and dated as provided for with the Tender.

COMPLIANCE WITH REQUIREMENTS AND ALTERNATIVES

7.1 Any Tender which does not comply in every respect with the requirements of, or which contains
provisions not required or allowed by the Tender Documents may be rejected. However, the Tenderer
may submit an alternative Tender in addition to a conforming Tender.

LODGEMENT OF TENDER

8.1 The Tender shall be enclosed in a sealed envelope, addressed and delivered to the "Address for
lodgment of Tenders" as indicated on the Tender Form.

8.2 The envelope shall be endorsed with the name of the work tendered for, the closing date and time for
receipt of Tenders and the Tenderer's name and address.

8.3 Tenders shall be lodged in the tender box at the location indicated on the Tender Form by being placed
therein' before the time specified for the closing of Tenders. Any Tender not in the tender box before
the specified closing time may be rejected at the discretion of the Principal.

In exercising its discretion the Principal shall, amongst other factors, consider if there is satisfactory
evidence that such Tender was:

delivered to the "Address for lodgmeht of Tenders", stated on the Tender Form, before the
specified closing time for receipt of Tenders; or

diSpatched to the "Address for lodgement of Tenders" stated on the Tender Form in sufficient time
to reach that office under normal circumstances before the specified closing time for receipt of
tenders.
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Queensland Government
Department of Public Works Special Conditions of Contract AS 4305-1996

8.4 Franking machine stamps will not be accepted by the Principal as proof of the date and time of dispatch
of a Tender received after the specified closing time for the receipt of Tenders.

8.5 A tender received by telephonic or telegraphic devices, telegram, telex, facsimile or other electronic
means will not be considered.

QUALITY ASSURANCE

9.1 The Tenderer shall provide evidence. with the Tender that it can comply with the Quality Assurance
requirements of the proposed Contract.

QUEENSLAND GOVERNMENT'S STATE PURCHASING POLICY

10.1 Notwithstanding any industry practice to the contrary, the Principal may accept a Tender that on a view
of all the circumstances appears to it to offer the best value for money and otherwise comply with the
fundamental principles set forth in the State Purchasing Policy.

CODE OF TENDERING

11.1 The Principal has adopted the Code of Tendering AS4120-1994 as amended by these Condifions of
Tender, as its Code of Tendering.

11.2 The Code of Tendering applies to all parties involved in the tender process including the Principal and
Tenderer.

11.3 Tenderers agree to comply with the Code of Tendering.

INTELLECTUAL PROPERTY

12.1 Intellectual Property Rights in all material submitted by the successful Tenderer in its Tender is hereby
assigned to the Principal upon acceptance of the Tender. To the extent that such Intellectual Property
Rights (whether of the Tenderer or a third party) cannot be assigned until their creation, such
Intellectual Property Rights shall thereupon be assigned to the Principal.

12.2 To the extent that any material submitted in the successful Tender is the subject of pre-existing
Intellectual Property Rights of third parties, the Tenderer shall procure an assignment of all such
Intellectual Property Rights to the Principal.

INTELLECTUAL PROPERTY WARFtANTY 8, INDEMNITY

13.1 The Tenderer warrants that the Intellectual Property Rights to be assigned to.the Principal do not and
will not infringe the Intellectual Property Rights of any person.

13.2 The Tenderer fully indemnifies the Principal against any loss, costs, expenses, demands or liability,
whether direct or indirect, arising out of any claim by a third party against the Principal alleging that the
material contained in the Tender or acts by the Principal in relation to the Principal's use of the Tender
material infringe any Intellectual Property Rights of that third party.

CONTACT PERSON

14.1 The contact person for all inquiries regarding'the tender process is

The Programme Manager Cooler Schools,
Education Queensland
Telephone: (07) 3247 3577.

14.2 The Tenderer must direct all queries in respect of the tender process to the Programme Manager
unless directed otherwise by the Principal.
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Queensland Government
Department of Public Works Special Conditions of Contract AS 4305-1996

SPECIAL CONDITIONS OF CONTRACT

GENERAL

The Conditions of Contract shall be the "Australian Standard Minor Works Contract Conditions AS4305 -
1996" as amended by these Special Conditions of Contract.

References to "Annexures" to AS4305 shall be read as reference to Annexures attached to these
amendments.

References to "attached to these Conditions" shall be read as reference to attachments to these
amendments.

In the event of conflict or inconsistency between the provision of AS 4305- 1996 and these Special
Conditions of Contract, the Special Conditions of Contract shall take precedence.

1. INTERPRETATION

"Contract Sum"

Delete/insert

" 'Contract Sum' means -

where the Principal accepted a lump sum, the lump sum;

where the Principal accepted rates, the sum ascertained by calculating the products of the
rates and the corresponding quanfities in the Bill of Quantities or Schedule of Rates;

where the Principal accepted a lump sum and rates, the aggregate of the sums referred to
in paragraphs (a) and (b),

but excluding any additions or deductions which may be required to be made under the Contract."

"Date of Practical Completion"

Delete/insert

"'Date for Practical Completion' means the last day of the period of time stated in Item 11."

2. NATURE OF CONTRACT

Insert new subclause -

"2.3 Sales Tax Exemption to Government Departments

Certain materials, plant and equipment purchased for incorporation into the Works may be exempt
from payment of sales tax under the Sales Tax (Exemptions and Classifications) Act. The
Contractor shall make its own inquiries to ascertain the extent of any such exemptions."

3. SECURITY AND RETENTION MONEYS

Express the existing clause as subclause "3.1 Security and Security in Lieu of Retention Moneys" and
insert as the first paragraph:

"3.1.1 Security and retention moneys are for the purpose of ensuring the due and proper
performance of tbe Contract and for the purpose of providing security of payment to
Subcontractors of the Contractor (as these terms are defined in the Subcontractors'
Charges Act)."
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Queensland Government
Department of Public Works Special Conditions of Contract AS 4305-1996

Delete the third paragraph and insert:

3.1.2 The Contractor may request at any time permission to provide security to be held by the
Principal in lieu of retention moneys pursuant to subclause 3.1.1. The Principal may in his
enfire discreflon and without giving reasons reject any such request by the Contractor.

The security shall be in any of the forms stated in Item 12. The form of undertaking
attached to these conditions is approved.

In the event that the Contractor requests to provide security in lieu of retention and the
Principal elects to agree to the request - the following provisions shall apply
notwithstanding any other provision in the Contract to the contrary.

The security shall be for an amount equal to 5% of the Contract Sum or such
other sum as may be calculated pursuant to subclause (d) hereunder and shall
be lodged with the Principal.

Unless and until the expiration of a period of 5 working days after the security is
lodged, retention moneys shall be deducted in accordance with clause 3.1.1.

5 working days after the lodgement of the security - retention moneys pursuant
to clause 3.1.1 shall not be deducted and all retention moneys previously
deducted (if any) pursuant to this clause shall be the subject of the next
following progress certificate issued by the Superintendent with appropriate
amounts credited to the Contractor.

Subject to the rights of the Principal under the Contract, the provisions of
clauses 3.1, 3.2, and 28 shall apply to the security.

A security given pursuant to this clause 3.1.2 shall be regarded as a
performance undertaking with purposes as set out in clause 3.1.1."

Insert further subclauses as follows:

"3.2 Recourse to Retention Moneys and Conversion of Security

A Party may have Recourse to Retention Moneys and/or Cash Security.

The Principal may at any time convert into money security that does not consist of money
whether or not the Principal is then entitled to exercise a right under the contract in
respect of the security. The Principal shall not be liable in any way for any loss
occasioned by such conversion.

If after the Principal has exercised all or any of his rights under the contract in respect of
the security (except for those set out in this clause), the security or any part thereof then
remaining is, but for this clause, releasable to the contractor. The Principal may, before
releasing any security or any part thereof then remaining:

ascertain the existence and amount of any Subcontractors' Charge (as defined
in clause 3.3);

in the event that any such Subcontractors' Charge is found to exist, the Principal
may convert into money any security or any part thereof then remaining that
does not consist of money whereupon any money so obtained shall be payable,
creditable or allowable to the Contractor pursuant to the Contract in complete or
partial satisfaction of the contract price (as the term is defined in the
Subcontractors' Charges Act); and
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Queensland Government
Department of Public Works Special Conditions of Contract AS 4305-1996

pay into court or otherwise secure the money for the benefit of the chargee from
such moneys so payable, creditable or allowable the total amount set out in the
said Subcontractors Charges and account to the Contractor as to the balance, if
any."

"3.3 Security for Subcontractors

If stated in the Annexure to the Conditions of Contract, the following clauses have been
added to AS4305 -1996.

3.3.1 Any security or retention monies provided pursuant to this subclause are
additional to and distinct from those provided for in clauses 3.1 and 3.2 of the
Conditions of Contract and are provided solely on the terms and conditions of
this clause.

3.3.2 For the purposes of clause 3.3 the following words and phrases shall have the
following meanings:

"Security" means 5% of the Contract Sum in any of the forms stated in Item 12.
The uncondifional undertaking attached to these Conditions is approved;

"Subcontractor" means a person who has entered into a contract with the
Contractor for the performance of any part of the work under the contract in
accordance with clause 5.

"Subcontractors' Charges Act" means the Subcontractors' Charges Act 1974-
1979 and includes any statutory amendments or regulations thereto.

"Retention Fund" means either an undertaking by a financial institution being a
trading bank carrying on business in Australia approved by the Contractor and
held upon trust upon the terms and conditions contained in clause 3.3.9 hereof
and convertible into money on terms and conditions agreed upon between the
Contractor and Subcontractor or a trust fund established by the Contractor
pursuant to this subclause by the opening of an account which may be either:-

in the joint names of the Contractor and Subcontractor and from which
withdrawals may only be made upon the signature of 2 persons, one
appointed by each of the Contractor and Subcontractor; or

in the sole name of the Contractor and from which a withdrawal may only
be made with the Subcontractor's written consent which is obtained not
more than 3 days prior to such withdrawal

or a combination of both undertaking and trust fund.

"Subcontractors' Charge" means a Notice of Intention to Claim Charge made
or given to the Principal by any Subcontractor concerning the performance of
work for a Contractor (as those terms of "Subcontractor", "Contractor" and
"Work" are defined in the Subcontractors' Charges Act) purportedly pursuant to
the provisions of the Subcontractors' Charges Act.

3.3.3 Any Security provided pursuant to this clause is -

a) firstly for the purpose of satisfying (to the extent of the Security) claims of
any Subcontractor or Subcontractors of the Contractor (as these terms
are defined in the Subcontractors' Charges Act) in respect of a
Subcontractors' Charge (and thereby further securing Subcontractors
entitlements to the benefits conferred in the Subcontractors' Charges
Act);
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Queensland Government
Department of Public Works Special Conditions of Contract AS 4305-1996

secondly, for the purpose of satisfying (to the extent of the Security) any
other clairns which any Subcontractor has against the Principal pursuant
to some other legal entitlement; and

thirdly, to satisfy any claims of the Principal against the Contractor.

3.3.4 Within twenty-eight (28) days of the date of acceptance of tender the Contractor
shall either:

lodge the Security with the Principal; or

establish a Retention Fund for the purpose of this clause and give notice
thereof in writing to the Principal.

3.3.5 Consequent upon service of a Subcontractor's Charge upon the Principal by any
Subcontractor the Principal may at any time convert any Security that does not
consist of cash.

3.3.6 Upon receipt of cash Security from the Contractor or upon any conversion of any
Security by the Principal pursuant to clause 3.3.5 or upon any payment to the
Principal by the financial insfitution or insurance company pursuant to the terms
of any Security, any money so held or obtained by the Principal shall be payable
creditable or allowable to the Contractor pursuant to the contract in complete or
partial satisfaction of the contract price (as that term is defined in the
Subcontractors' Charges Act) and may be paid into Court by the Principal
pursuant to the Subcontractors' Charges Act or otherwise dealt with in
accordance with the terms of that legislation provided that the moneys so
obtained shall not be payable except for the purpose of satisfying a claim
referred to in clause 3.3.3(a) or (b).

3.3.7 Subject to clauses 3.3.5 and 3.3.6 and notwithstanding clause 28, any Security
provided pursuant to this clause or any part thereof remaining shall not be
released by the Principal until after the expiration of three (3) months after the
issue of the Certificate of Final Completion. Prior to its release the Principal
may ascertain whether or not all of its rights to payment can be satisfied without
the need to have recourse to this security. If the Principal is of the opinion that
that is not the case the Principal shall then be entitled to withhold the release of
this security and to convert it in whole or in part and apply it towards satisfaction
of those rights to payment.

3.3.8 Where the Principal converts the security and makes a payment pursuant to
clauses 3.3.5 and 3.3.6 hereof, the Principal shall thereupon be entitled to give
written notice to the Contractor requiring the Contractor to provide further
Security for an amount equal to the payment by the Principal. Failure to provide
such further security within 14 days of the date of such notice shall entitle the
Principal to deduct this amount from any certificate which may issue pursuant to
clause 24 unless the Superintendent has already made such a deduction when
certifying for payment pursuant to clause 24.

3.3.9 Any Retention Fund established pursuant to this clause shall be held on trust for
the Subcontractor until the Subcontractor becomes entitled to receive it.

3.3.10 Where pursuant to a term in the Subcontract:

(a) the Contractor withholds any retention money from a payment to a
Subcontractor, the Contractor warrants that it will forthwith deposit those
moneys into a trust fund established pursuant to clause 3.3.4 and hold
those moneys in accordance with this clause.
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Queensland Government
Department of Public Works Special Conditions of Contract AS 4305-1996

(b) the Subcontractor has provided the Contractor with security in substitution
for retention moneys to be retained by the Contractor, the Contractor shall
hold that security in accordance with this clause."

CONTRACT DOCUMENTS

No amendments

SUBCONTRACTING

Insert new paragraph

"The Contractor shall confirm to the Superintendent in writing the name and address of the
Subcontractor, the total value of the proposed Subcontract and that the Contractor and the
Subcontractor have prior to commencement of any work by the Subcontractor entered into an
agreement in writing for the performance of the work which contains provisions concerning Security
and Record of Payment in identical terms to those contained in clauses 3.3 and 37 of the
Conditions of Contract."

PROTECTION OF PEOPLE AND PROPERTY

CARE OF THE WORK AND REINSTATEMENT OF DAMAGE

DAMAGE TO PERSONS AND PROPERTY

INSURANCE OF THE WORK UNDER THE CONTFtACT

PUBLIC LIABILITY INSUFtANCE

INSURANCE OF EMPLOYEES

INSURANCE PROVISIONS

SUPERINTENDENT

REPRESENTATIVES

SITE

MATERIALS AND WORK

No amendments.

PROGRESS, PROGFtAMMING AND SUSPENSION

Insert a new paragraph:-

"The Contractor shall give the Superintendent reasonable advance notice of when the Contractor
requires any information, materials, documents or instructions from the Superintendent or the
Principal."

PRACTICAL COMPLETION

EXTENSION OF TIME FOR PRACTICAL COMPLETION

DAMAGES FOR DELAY IN REACHING PRACTICAL COMPLETION

DELAY OR DISRUPTION

00035
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DEFECTS LIABILITY

No amendrnents.

VARIATIONS

Insert a new paragraph after paragraph three:-

"The margin for profit and overheads shall be 121/2% for work carried out by the Contractor's own workers
and 71/2% for work carried out by others."

CERTIFICATES AND PAYMENTS

No amendment.

CERTIFICATE OF PRACTICAL COMPLETION

Insert "written" in the first line before "request".

EFFECT OF CERTIFICATES

Delete "or a Certificate of Practical Completion".

28. FINAL CERTIFICATE

Insert at the enld of the first paragraph:-

"or give the Contractor in writing the reasons for not issuing the certificate".

29. DEFAULT

Insert at the end of subclause 29.2:-

"Upon giving a notice by the Principal under this clause, the Principal may suspend payments to the
Contractor until the earlier of -

the date upon which the Contractor shows reasonable cause;

the date upon which the Principal takes action under Clause 29.3(a) or (b); or

the date which is 7 days after the last day for showing cause in the notice under this
clause.

If the Principal exercises the right under clause 29.3(a), the Contractor shall not be entitled to any
further payment in respect of the work taken out of the hands of the Contractor unless a payment
becomes due to the Contractor under clause 29.3."

30. INSOLVENCY

31. DISPUTE RESOLUTION

32. SERVICE OF NOTICES

No amendments.

Add the following new clauses:-
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Queensland Government
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"33. WORKPLACE HEALTH AND SAFETY

For the purpose of this clause the words "Principal Contractor", "serious bodily injury", "dangerous
event", "work caused illness" and "work injury" have the meanings assigned to them by the
Workplace Health and Safety Act ("the Act").

Upon acceptance by the Principal of the Contractor's offer -

the Principal shall be deemed to have appointed the Contractor to be the Principal
Contractor pursuant to s.13 of the Act;

the Contractor shall be deemed to have accepted the appointment; and

the Contractor shall, in respect of the works to be executed under the contract, be
responsible for the performance of the functions of the Principal Contractor within the
meaning of the Act and Regulations in force under the Act.

Such appointment as Principal Contractor under the Act shall be in force during the continuance of
the contract unless sooner revoked by the Principal giving twenty-one (21) days notice in writing to
the Contractor of its revocation or by the Principal taking over or cancelling the contract pursuant to
any provision of the contract or according to law.

The Contractor shall indemnify and keep indemnified the Principal against all liabilities which may
be imposed under or which may arise out of enforcement of any section of the Act or Regulations.

The Contractor shall notify the Superintendent of every serious bodily injury, dangerous event, work
caused illness and work injury which occurs on site as soon as possible but not later than twelve
(12) hours after such occurrence."

"34. APPRENTICE TRAINING REQUIREMENTS

The Contractor, in its execution of the work under the Contract, must employ on the site of the
works either directly or indirectly through subcontractors, apprenfices/trainees for a number of
labour hours no less than 10% of the total hours of the remainder of the labour employed on site. In

this regard -

this requirement excludes any consideration in respect of mechanical and electrical
trades;
the Contractor must submit to the Principal within seven (7) days after the issue of the
Certificate of Practical Complefion or terminafion of the Contract a return in the Form
attached to these Conditions. Without prejudice to any other rights under the Contract or
otherwise, the Principal may suspend payment and return of retention monies (whether or
not held in alternative form) to the Contractor until the return is received."

"35. GENERAL RIGHT OF SET OFF

Without limiting the Principal's rights under any other provision in the contract and notwithstanding
the provisions of or the issue of a certificate by the Superintendent under clause 24 and 29, the
Principal may deduct from any monies due to the Contractor any sum which is payable by the
Contractor to the Principal whether or not the Principal's right to payment arises by way of
damages, debt, restitution or otherwise and whether or not the factual basis giving rise to the
Principal's right to payment arises out of this contract, any other contract, or is independent of any
contract. If the monies payable to the Contractor are insufficient to discharge the liability of the
Contractor to pay such sum to the Principal, the Principal may have recourse to retention monies or
security provided therefor. Nothing in this clause shall affect the right of the Principal to recover
from the Contractor the whole of such monies or any balance that remains owing."
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36. APPLICABLE LAW

The law governing the Contract, its interpretation, any agreement to arbitrate and the conduct of
any arbitration or litigation, is the law of the State of Queensland."

"37. PAYMENT OF WORKERS AND SUBCONTRACTORS

37.1 The Contractor, with each payment application, shall provide to the Superintendent a
schedule of all subcontractors employed on the Works showing their names, addresses
and trade.

37.2 (a) All payments to Subcontractors shall be recorded by the Contractor on a Record
of Payments form which shall be in the form attached to these condifions. The
Contractor shall ensure that, as to any payment to any Subcontractor, such form
is fully completed, executed by the Subcontractor concerned, and kept by the
Contractor as proof of compliance with this clause.

(b) At the time of making a progress claim under clause 24 the Contractor shall
deliver to the Superintendent a statement naming any Subcontractor who has
failed or refused to execute a Record of Payment form or to whom no payment
has yet been made and hereby acknowledges that the Superintendent may
thereupon notify any such Subcontractor that after the expiration of 10 days from
the date of the progress claim the Superintendent proposes to issue a payment
certificate to the Principal including such amounts as may be claimed by the
Contractor in respect of such Subcontractor.

(c) The Record of Payment forms shall be:

kept by the Contractor until six months after issuance of the Final
Certificate by the Superintendent;

provided to the Superintendent for inspecfion and copying upon
reasonable notice in writing.

(d) At the request of the Contractor and out of moneys payable to the Contractor the
Principal may on behalf of the Contractor make payment directly to a worker or
Subcontractor.

(e) Before the payment of any money to the Contractor by the Principal, the
Superintendent may require the Contractor:

to deliver to the Superintendent a Statutory Declaration in the form
attached to these conditions by the Contractor, or where the Contractor is
a corporation, by the representative of the Contractor who is in a position
to know the facts attested to that all the Subcontractors of the Contractor
have been paid all that is due and payable to such Subcontractors up to a
date specified by the Superintendent and that all its workers who at any
time have been engaged on work under the contract by the Contractor
have been paid all moneys due and payable to them up to the date of
submission by the Contractor of a progress claim in respect of their
employmént on the work under the contract;

and, if requested in writing, reasonable supporting documentary evidence
thereof,

to deliver to the Superintendent a Statutory Declaration in the form
attached to these conditions by any Subcontractor, or where the
Subcontractor is a corporation, by a representative of the Subcontractor
who is in a position to know the facts attested to:-
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that all workers who have been engaged by a Subcontractor of the
Contractor have been paid all moneys due and payable to them up
to the date of submission by the Contractor of a progress claim in
respect of their employment on the work under the contract; and

that all Subcontractors of the Subcontractor have been paid all that
is due and payable to such Subcontractors up to the date of
submission by the Contractor of a progress claim in respect of the
work under the contract

and, if requested in writing, reasonable supporting documentary evidence
thereof.

(f) If within 3 days after the request is made by the Superintendent, the Contractor
fails to provide a Statutory Declarafion in the form attached to these conditions
or the documentary evidence requested in a form satisfactory to the Principal
(as the case may be) the Principal may, notwithstanding the other provisions of
the Contract suspend payments to the Contractor until such Statutory
Declaration is provided.

37.3 The Contractor acknowledges that the Principal may release to a Subcontractor details of
payments in percentage terms made by the Principal to the Contractor in respect of the
works or any part thereof unless the Contractor shows reasonable grounds why such
details should not be released or satisfies the Principal, that all payments due and payable
to the Subcontractor by the Contractor have been paid.

37.4 If a worker or Subcontractor obtains a court order in respect of monies referred to in
clause 5.4 and produces to the Principal the court order and a Statutory Declaration that it
remains unpaid, the Principal may pay the amount of the order, and costs included in the
order, to the worker or Subcontractor and the amount paid shall be a debt due from the
Contractor to the Principal.

37.5 After the making of a sequestrafion order or a winding up order in respect of the
Contractor, the Principal shall not make any payment to a worker or Subcontractor without
the concurrence of the official receiver or trustee of the estate of the bankrupt or the
liquidator as the case may be."

"38. DESIGN RESPONSIBILITY

If stated in the Annexure to the Conditions of Contract, the following clauses have been added to
AS4305 - 1996.

38.1 Design

38.1.1 The Contractor shall:

complete the Design and documentation of the Works including working
drawings and trade specifications in accordance with the provisions of the
provisions of the Contract and all relevant Statutory Requirements;

have the same liability to the Principal as would an Architect designing and
documenting the Works independently under a separate contract with the
Principal;

ensure that materials and standards of workmanship prescribed in drawings,
trade specifications and other documents are fit for the purpose, consistent with
the nature and character of the Works and in accordance with the Contract.
Local preferences and trade pracfices shall be considered in the selection of
materials, systems and services.
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38.1.2 The Contractor warrants to the Principal that:

the Contractor will exercise the proper skill, care and diligence expected of a
competent design professional;

the design and the Works complies with this contract and is fit for the purpose in
all respects.

The Contractor shall remain responsible for the design notwithstanding any approval
given under the Building Act 1975 or any review or approval of the design undertaken by
or on behalf of the Principal.

The Contractor acknowledges that the Principal is relying on the Contractor's skill and
judgement in undertaking the design and construction of the.Works.

38.2 Building Act

38.2.1 The Authority stated in Item 28 shall be the Authority for the purpose of Building Act
approval.

The Contractor shall be resuponsible for obtaining approval under the Building Act 1975 in
respect of the design. For this purpose the Contractor shall pay all fees and submit to the
Authority all material necessary for obtaining such approval.

The Contractor shall not carry out or cause to be carried out any building work in respect
of which the Building Act 1975 requires approval unless such approval has been obtained.

The Contractor shall remain responsible for the design notwithstanding any approval
given under the Building Act 1975, nor any review of approval of the design undertaken on
behalf of the Principal.

38.2.2 The Contractor shall allow a minimum of twenty-eight (28) days for Building Act approval.

The Contractor shall liaise with the Principal's Supervisor in order to ascertain
requirements with respect to Building Act inspections.

During construction, plumbing and sanitary drainage installations shall be inspected by,
and shall comply with the requirements of, the applicable Authority's plumbing and
drainage Inspectors. Fees for inspections shall be paid by the Contractor.

38.2.3 Approvals and certificates issued by the relevant Authorities shall be surrendered to the
Principal following Practical Completion of the Works."

39. COMPLIANCE WITH STATUTES

The Contractor shall comply with all requirements of any Statute or authority having jurisdiction with
regards to the Works and shall, at its own expense, obtain all necessary consents required by or
under such Statute or authority."
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Queensland Government
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This Annexure takes the place of the Annexure to the Australian Standard Minor Works Contract Conditions.

ANNEXURE to the Australian Standard Minor Works Contract Conditions

This Annexure shall be completed and issued as part of the tender documents and, subject to any
amendments to be incorporated into the Contract, is to be attached to these Contract Conditions and shall be
read as part of the Contract.

Item

1 The Principal: (Clause 1)

2 Address of the Principal:

3 The Contractor: (Clause 1)

4 The address of the Contractor:

5 The Superintendent: (Clause 1)

6 The address of the Superintendent:

7 The Contract Documents comprise: (Clauses
1 and 4)

Crown in the right of the State of Queensland
through the Director General, Education
Queensland

Education House
30 Mary Street
Brisbane Qld 4002

(0

(g)

the accepted Tender 1

the Conditions of Tender 1

Minor Works Contract Conditions
(AS 4305 - 1996)

the Special Conditions of Contract 3

the Code of Tendering (AS 4120 -
1994) as amended by the
Conditions of Tender

the Specification and Drawings 3

other documents as are issued
and/or referred to by the Principal
for the purpose of tendering 3
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8 This item is not used.

9 Payments under the Contract shall
be made at:

Brisbane

10 This item is not used

11 The period of time for Practical Completion: .9_Ltweeks after the Date of Acceptance of
(Clause 1) Tender (as adjusted pursuant to the Contract)

12 Security (if provided): (Clause 3.1) Amount: Not to be provided

0 nit Either cash or an undertaking, in a form

As per the accepted tender

As per the accepted tender

As per Letter of Acceptance

As per Letter of Acceptance

Document No of copies
to be
provided
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19 The time for giving possession of the Site to
the Contractor: (Clause 15)

20 Liquidated damages: (Clause 20)

7 days after the Date of Acceptance of Tender

$ rate per day = 8.5%x Contract Sum or
365

$100 per day, which ever is the greater

21 Extra cost per day for delay or disruption: 5% of the Contract Sum + (7 x the period of time for
(Clause 21) practical completion at item 11)

22 The defects liability period: (Clause 22) 52 weeks

23 Times for payment claims: (Clause 24) Monthly

24 The rate of interest on overdue payments: 7% per annum
(Clause 24)

25 This item is not used.

26 This item is not used.

27 Special Conditions of Contract for Design Clause 38 shall apply.
Work shall / shall not apply (Clause 38)

28 The Authority for the purpose of Building Act The Chief Building Surveyor, Queensland
approval: Government Department of Public Works

00042

approved by the Principal, provided by a
financial institution or insurance
company approved by the Principal or
cash paid in honour thereof.

13 Time for provision of security: (Clause 3.1) Not to be provided

13A Special Conditions of Contract for Security for Clause 3.3 shall not apply.
Subcontractors applies or does not apply
(Clause 3.3):

14 Amount of limit of indemnity fpr damage to Unlimited
persons and property: (Clause 8(a))

15 The party to effect a contract works policy of Contractor
insurance: (Clause 9)

16 The amount of contract works insurance The Contract Sum plus 20%
cover: (Clause 9)

17 The party to effect a public liability policy of The Contractor
insurance: (Clause 10)

18 The amount of public liability insurance cover $10,000,000
in respect of any one occurrence shall be not
less than: (Clause 10)

May 1999 (Phnted: May 31, 2000) C.12
GADEVELOPPROJMANCOOLER_SCHOOLS COOLER_SCHOOLS_99_SPECStA_MASTER_SPEC1CONDITIONSLAS4305SP DOC Legai and Contractual Services

Release

RTI 20033R Cooler Schools Contract 3 No. 42

RT
I R

EL
EA

SE



Queensland Government
Department of Pubfic Works Special Conditions of Contract AS 4305-1996

Approved Form of Unconditional Undertaking - Sub-clause 3.2 (Security in Lieu of Retention)

UNDERTAKING

CONTRACT FOR
("THE CONTFtACT")

At the request of

ACN

("the CONTFtACTOR") and in consideration of

("the PRINCIPAL") accepting this undertaking in lieu of Retention Moneys provided for in the Contract and,
without limiting the generality thereof, for the provision of security to any Subcontractor of the Contractor in
respect of a Subcontractors' Charge under the Subcontractors' Charges Act or any other claims which any
Subcontractor has against the Principal pursuant to some other legal entitlement

ACN ("the FINANCIAL INSTITUTION") unconditionally undertakes to pay on
demand any sum or sums which may from time to time be demanded by the Principal to a maximum
aggregate of

This undertaking is to continue:

until notification has been received from the Principal that the sum is no longer required by the
Principal; or

until this undertaking is returned to the Financial Insfitution or

until payment to the Principal by the Financial Institufion of the whole of the sum.

Should the Financial Institution be notified in wrifing signed by or on behalf of the Principal that the Principal
desires payment to be made of the whole or any part or parts of the sum, it is unconditionally agreed that the
Financial Insfitufion will make payment or payments to the Principal forthwith without reference to the
Contractor and notwithstanding any notice given by the Contractor not to pay same.

Provided always that the Financial Institution may at any time without being required so to do pay to the
Principal the sum of

less any amount or amounts it may previously have paid under this undertaking or such lesser sum as may
be required and specified by the Principal and thereupon the liability of the Financial Institution hereunder
shall immediately cease.

Dated at day of 1996.
Signed in my presence by ) Signed for and on behalf of

the Attorney of ) by its said Attorney who states that he has no notice
) of the revocation of the said Power of Attorney at the

pursuant to Power of Attorney ) time of his executing this instrument.
who is personally known to me:
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Queensland Government
Department of Public Works Special Conditions of Contract AS 4305-1996

Conditions of Contract Clause 37

Record of Payment Form
(To be submitted to the Principal's Representative by the Contractor)

(The following to be inserted by the Principal)

Contract Description

Contractor

(The following lo be inserted by the Contractor / Subcontractor)

Subcontractor

Address

Subcontract Description

SUBCONTRACTOR'S DECLAFtATION

It is hereby declared that the Subcontractor has received all monies due and payable from
the Contractor up to and including / (insert date on which payment received was dOe and payable.)

Further payment to the Subcontractor from the Contractor is not anticipated to be due until
on which the next subcontract progress payment es anticipated to become due. If no further payment Is anticipated fo become due /inert "Hie.)

A further Record of Payment Form will be signed by the subcontractor in respect of the anticipated
payment when it is received from the Contractor.

Signed

Name of signatory

Date

(SiO'étt)lé'aSacontractor or tts representat ve)

(Please pnnt)

date

Instructions:

Pursuant to clause 37 of the Conditions of Contract it is the responsibility of the Contractor to:-
ensure section 2. above is completed in full upon making any payment to a Subcontractor,
notify the Principal's Representative of any refusal or failure by a Subcontractor to complete this Record
of Payment form,
retain this Record of Payment form as proof of payment that the Subcontractor has been paid, and
provide. this form upon request to the Principal's Representative.

Upon receipt of payment from the Contractor by the Subcontractor the Subcontractor is to:-

complete Section 2 and sign the "Subcontractor's Declaration" as appropriate, and
retum this Record of Payment form to the Contractor.

0 0 0 4 4
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Queensland Government
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Conditions of Contract Clause 37

Statement of Contractor
(To be submitted to the Principal's Representative by the Contractor with each payment claim)

To: The Principal's Representative

From: (the Contractor)

Contract:

Pursuant to clause 37 of the Conditions of Contract you are hereby notified as indicated below of the
Subcontractors who have failed or refused to execute a Record of Payment form or to whom no
payment has yet been made.

SUBCONTRACTOR NAME AND ADDRESS SUBCONTRACT DETAILS

(Contractor)
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Queensland Government
Department of Public Works

Conditions of Contract Clause 37

Statutory Declaration by Contractor

Oaths Act 1867

Queensland

To Wit

of

in the State of Queensland, do solemnly and sincerely declare that, in relation to the Contract between the

(Insert name of Principal) "the State" and

"the Contractor" for

(the Contract).

1 I hold the position of

I am in a position to know the facts contained herein and to bind the Contractor by the terms of this

declaration, and I am duly authorised by the Contractor to make this declaration on its/his behalf.

2 All the Contractor's workers who at any time have been engaged on work under the Contract by the

Contractor have been paid in full all moneys due and payable to them up to the date of submission by the
Contractor of Progress Claim No.

3 All Subcontractors and consultants of the Contractor have been paid all that is due and payable to them

up to the date of submission by the Contractor of Progress Claim No in respect of their part of

the work under the Contract.

And I make this solemn declaration conscientiously believing the same to be true and by virtue of the
provisions of the Oaths Act 1867.

110.3

Special Conditions of Contract AS 4305-1996

TAKEN AND DECLARED before me ) (Signed)
(name in full) )

)

at in the State of )

this )

day of 199 )

A Justice.of the Peace
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Queensland Government
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"the Contractor" for
(the Contract)

[name of Subcontractor]
("the Subcontractor") is a Subcontractor to the Contractor for part of the work under the Contract, namely:

Conditions of Contract Clause 37

Statutory Declaration by Subcontractor

Oaths Act 1867

Queensland
To Wit

of

in the State of Queensland, do solemnly and sincerely declare that, in relation to the Contract between the
(Insert name of Principal) (the State) and

1 I hold the position of
I am in a position to know the facts contained herein and to bind the Subcontractor by the terms of this
declarafion, and I am duly authorised by the Subcontractor to make this declaration on its/his behalf:

2 All the Subcontractor's workers who at any time have been engaged on work under the Contract by the
Subcontractor have been paid in full all moneys due and payable to them up to the date of submission by
the Contractor of Progress Claim No

3. All Subcontractors of the Subcontractor have been paid all that is due and payable to them up to the date
of submission by the Contractor of Progress Claim No in respect of their part of the work
under the Contract.

And I make this solemn declaration conscienfiously believing the same to be true and by virtue of the
provisions of the Oaths Act 1867.

TAKEN AND DECLARED before me . ) (Signed)
(name in full) )

)

at in the State of )

this )
day of 199 )

A Justice of the Peace
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Queensland Government
Department of Public Works

Conditions of Contract
Clause 34

Apprentice Training Requirement - (Form of Return to the Principal)

PRINCIPAL CONTRACTOR

LEGAL IDENTITY'

TRADING NAME:

ADDRESS

POSTCODE

PHONE NO- FAX NO

CONTACT PERSON:

CONTRACTING AUTHORITY

NAME.

ADDRESS'

POSTCODE

PHONE Na FAX NO

CONTACT PERSON:

CONTRACT DESCRIPTION

CONTRACT NAME:

REFERENCE NO-
TOTAL HOURS OF ALL WORKERS EMPLOYED ON SITE DURING
PERFORMANCE OF THE WORKS: excluding apprentices/trainees
and excluding mechanical and electncal tradet) (Hours)

(Hours)CONTRACT TRAINING REQUIREMENT (10% minimum)

TRAINING DETAILS (In respect of Total Contract) n
(excluding mechanical and electrical trades)

APPRENTICE/TRAINEE NAME REG. NO.
(where aoohcable)

TRADE OR
CLASSIFICATION

PERIOD ON
CONTRACT(**) HOURS EMPLOYER

TOTAL HOURS

If insufficient space please attach separate sheet)
Insert first date employed on site and last date employed on site)
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Signature of Principal Contractor or Authorised Person
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Department of Public Works Supplementary Conditions of Contract AS4305-1996

Supplementary Conditions of Contract (relating to GST)

40. GOODS AND SERVICES TAX

40.1 Definitions

For the purposes of clauses 39 and 40, the following definitions have the following meanings:

'GST' means a tax in the nature of a supply of goods and services tax levied or imposed by
the Commonwealth of Australia;

'GST Date' means the date on which a liability for GST on any supply under the Contract first
arises;

'Recipient' means, in respect of a particular supply made under this Contract, the party
obliged to pay for that supply;

'Reimbursable Item' means an item of expense incurred by one party in respect of which,
under the Contract, that party is entitled to be reimbursed by the other party for the cost of the
item;

'Supplier' means, in respect of a particular supply made under this Contract, the party
entitled to payment for that supply.

40.2 General GST Price Review

If any supply made under this Contract (other than the supply of a Reimbursable Item) is
subject to GST, the Recipient must pay to the Supplier, in respect of that supply, an amount
sufficient to ensure that the Supplier retains after payment of GST the amount that the
Supplier would have received had GST not been payable or such lesser amount as the
Supplier may charge having regard to section 75AU of the Trade Practices Act 1974
(C'wealth) and any corresponding State or Territory legislation.

40.3 GST on Reimbursable Items

If the supply of any Reimbursable Item under this Contract is subject to GST, then, from the
GST Date, the payment due to the Supplier for each Reimbursable Item for which the
Recipient is required to reimburse the Supplier under the Contract is to be calculated as
follows:

Payment Due = (A-B) x (1 + C)

where:

A = the GST-inclusive price of the relevant Reimbursable Item being the
amount paid by the Supplier for that Reimbursable Item;

B = the amount of any GST input tax credit for which the Supplier is eligible on
the relevant Reimbursable Item; and

C = the rate of GST applicable at the time of making the calculation, expressed
as a decimal.

40.4 Time for Payment

Subject to clause 40.5, the Principal or Contractor, as the case may be, must pay any amount
payable under clauses 40.2 and 40.3 on the same date as payment must be made for the
supply giving rise to the liability for GST.
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Department of Public Works Supplementary Conditions of Contract A54305-1 996

40.5 Tax Invoice and Registration

Despite any other provision of this Contract, a Recipient need not make a payment under
clauses 40.2 or 40.3 until the Supplier has given the Recipient:

a GST tax invoice for that payment stafing the amount of GST paid or payable by the
Supplier in respect of the supply to which the GST tax invoice relates; and

evidence satisfactory to the Recipient that the Supplier is a registered supplier for the
purposes of GST.

40.6 GST Disputes

If a dispute between the Contractor and the Principal arises out of or in connection with
clause 40 of the Contract, including a dispute concerning an Adjustment Amount, then either
party shall deliver by hand or send by certified mail to the other party and to the
Superintendent a notice of dispute in writing adequately identifying and providing details of
the dispute. If the dispute has not been resolved within 14 days after service of a notice of
dispute, the dispute must be referred for determination by a person:

who has at least 10 years experience as an accountant practising in taxation;

who is appointed by the Contractor and Principal but if they do not agree who to
appoint within 28 days after one party notifies the other that it requires a person to be
appointed for the purposes of this clause, then that person is to be nominated at
either party's request by the President of the Institute of Chartered Accountants or the
President's nominee;

who the parties must instruct to give a written decision with reasons;

who acts as an expert and not as an arbitrator;

whose decision except in the case of obvious error is final and binding; and

whose cost the parties must bear equally.

Pending that person's determination,'the Contractor and the Principal must continue to
comply with this Contract.

31 DISPUTE RESOLUTION

Delete/Insert the first sentence of clause 31-

'If a dispute between the Contractor and the Principal (other than a dispute arising out of or in
connection with clause 40) arises out of or in connection with the Contract, including a dispute
concerning a direcfion given by the Superintendent, then either party shall deliver by hand or
send by certified mail to the other party and to the Superintendent a notice of dispute in
writing adequately identifying and providing details of the dispute.'

39 COMPLIANCE WITH STATUTES

Add new sentence

The Contractor's obligation in respect of GST will not necessitate a variation under clause 23
or give rise to any adjustment of the Contract Price or reimbursement entitlement under this
clause.
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SPECIFICATION

Education Queensland
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SPECIFICATION - SCHEDULE OF RELATED
CONTRACTS AND SCHOOLS

Education Queensland
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SCHEDULE OF RELATED CONTRACTS AND SCHOOLS

BUILDERS WORK CONTRACT NO. 3

(MACKAY)

MECHANICAL & ELECTRICAL CONTRACTS / SCHOOLS

The following list of schools forms part of the 1999 Cooler Schools Proaram and this
contract covers building assocaited work to be carried out at these schools.

00055

Group M1 Group M2 Grou t M3

Eimeo Road SS
Fitzgerald SS
Kewarra SPS
Mackay North SS
Slade Point SS

Mackay North SHS
Northview SS
Pioneer SHS
Dundula SS
Eungella SS
Gargett SS
Mackay SHS
Pinnacle SS
Chelona SS

Bloomsbury SS
Calen SS
Coningsby SS
Farleigh SS
Hampden SS
Mt. Charlton SS
Seaforth SS
Yalbaroo SS

Grou M4 Grou t M5 Group M6

Carmilla SS
Koumala SS
Mackay Central SS
Mirani SS
Mirani SHS
Sarina SHS
Sarina SS
St Lawrence SS
Swayneville SS
West Hill SS

Capella SS
Clermont SS
Clermont SHS
Kilcummin SS
Mackenzie River SS
Middlemount SS
Mistake Creek SS

Glenden SS
Homebush SS
Nebo SS
Oakenden SS
Walkerston SS
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SPECIFICATION - PRELIMINARIES

Education Queensland
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I Description of the works

The works comprise the provision of builders work required for the completion of ventilation.
air conditioning and evaporative cooling works being undertaken under one or more separate
mechanical & electrical services contracts. Each mechanical & electrical services contract
itself covers the installations at a number of schools (varying from one to eieht schools) within
the general region.

The works comprise the provisional quantities nominated on the bill.

The Builders Work contractor is responsible for:

I Liaison with the mechanical & electrical services contractors within the nominated
region.

Programming of the builders work in support of the mechanical & electrical services
contracts such that delays to those contracts do not occur.

I Desien, supply, installation, testing, approval and warranty of the builders work at each
installation.
Provision of desien and as-built drawings for all works that require building approval.

I Undertake the role of Principal contractor under the Queensland Workplace Health &
Safety Act for all works requiring building approval.
Reporting on progress to the Superintendent on a weekly basis.

2 The Site

For the purposes of this contract " the site" shall include each and every site covered under the
related mechanical & electrical contracts.

3 Programming of the Works

3.1 GENERAL REQU1REN1ENTS

I The Contractor is to produce a time scale bar chart within two weeks of the date of the Letter
of Acceptance.

The. bar chart shall show the logical progression of all activities necessary for the orderly

I completion of the design and the work. All restraints or dependencies shall be shown such
that the critical path can be identified.

The bar chart shall consist of appropriate activities, which accurately represent the Contractors
proposed methods of completing the whole of the Work, and shall include the preparation and
approval of working drawings, procurement of materials, quality assurance activities,
manufacture and execution delivery, as the case may be, of all items of Work.

Key dates shall be clearly shown against relevant activities. Each activity shall be identified
by a description, which shall perrnit easy identification, by reference to a specific portion of
the Work.

Any review of or comments upon a program by the Superintendent will not:

relieve the Contractor from or alter its liabilities or obligations under the Contract,
especially (without limitation) the obligation to achieve completion by the Date for
Practical Completion:
evidence or constitute a direction by the Superintendent to accelerate, disrupt, prolong or
vary any, or all, of the Contractor's Activities; or
affect the time for performance of the Principal's or the Superintendent's Contract
obligations, including (without limitation) oblige the Principal or the Superintendent to do

0 0 0 5 9
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anything earlier than is necessary to enable the Contractor to achieve Completion by the
Date for Practical Completion.

3.2 PROGRANINIE CONSTRAINTS

The Contractor is required to progressively liaise with the superintendent during the design
development stage to ensure that when final documentation is lodged for approval by the
Superintendent and school representatives the documentation reflects detailed desien issues
discussed prior to lodgement for approval.

3.3 NUMBER OF PROGRAMME REVISIONS

Allow to provide at least one updated programme durine the construction period.

3.4 NIONITORING PROJECT PROGRESS AGAINST PROGRAMN1E

On a weekly basis, mark-up a copy of the current programme with the progress of each
activity clearly indicated. Keep a copy of the latest marked up programme at the nominated
office.

4 Payments

The Contractor is to submit its claims for payment in the form shown in the Bill on a school-
by-school basis complete with a summary total.

5 Variation price requests

All Contractor variation price requests should be submitted on the standard form. A copy of
this form will be provided on acceptance of tender. All backup information, as identified on
the form, should be provided with each Contractor price request, to allow the Superintendent
to promptly assess the claim.

6 Meetings

The contractor is to arrange such meetings as may be required by the Superintendent to be
held between representatives of the Principal, the Contractor, the mechanical & electrical
services contractors, the Superintendent and any appropriate consultants or Subcontractors.
The Superintendent will chair the meetings. The Contractor is to take minutes of the meetings
and forward a copy of the minutes to all parties in attendance within three working days after
each meeting.

7 Monthly reports

The Contractor is to issue, the Superintendent, one copy of a report each month, covering on a
school-by-school basis:

any scope changes details of potential, requested and approved variations;
status of the detailed design, documentation and construction work relative to the
program;
identifying any sources of delay and actions to be taken to overcome any delay;
details of financial progress, estimates of cost for potential, requested and approved
variations and progress thereof and any other change or potential change to the financial
position of the Contract;
quality issues;
workplace health and safety issues;
human resource changes;
communications issues;
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procurements issues

8 Personnel carrying out work

8.1 The Contractor is to ensure that the personnel carryine out the works and the consultants.
Contractor's Subcontractors and agents are competent and experienced in the type of work
they are undertakine and are registered or licensed under the legislation requiring them to be
registered or licensed for the purposes of or incidental to the execution of the Works.

8.2 The Superintendent may direct the Contractor to remove from the Site so as not to have any
further connection with the execution of the Works any person employed by the Contractor, its
Subcontractors or agents who in the opinion of the Superintendent .misconducts itself or is
incompetent or negligent in the performance of itself duties or creates a danger to any person
or property. The Contractor is to comply with such directions v.'ithin the time specified by the
Superintendent.

8.3 The Contractor is to ensure that all persons employed to perform the Works. including
personnel of the Contractor. its Subcontractors and aeents are paid at the rates fixed by
relevant awards, determinations, judgements or orders of any tribunals and are employed
under the conditions (including hours of work) prescribed therein.

8.4 The Contractor is to ensure that all persons employed to perform the Works, including
personnel of the Contractor, its Subcontractors and agents are and remain financial members
of an appropriate reeistered union while working on the Site or carrying out the Works.

8.5 Before commencing work the Contractor is to make itself aware of all industrial matters,
including all statutory requirements, awards, codes of industrial conduct, industry agreements
and site agreements that may apply to the Works or the site. The Contractor is to comply at all
times with the statutory requirements, awards, codes of industrial conduct. industry
agreements and site agreements during the execution of the Works.

8.6 The Contractor is to keep and maintain at the Contractor's site office (or such other place
approved by the Superintendent) up to date records conceming:
I) Any superannuation scheme the Contractor is required to make payments to; and
2) Long service leave schemes the Contractor is required to comply with in accordance with

statutory requirements, awards, codes of industrial conduct or industry agreements, which
apply to the Works or the Site.

8.7 the Contractor is to allow the Superintendent and its representatives access at all reasonable
times to the records referred to in paragraph 8.6.

9 Compliance with statutory requirements

9.1 The Contractor is to comply with statutory requirements in respect of the Works and any order
of a court or authority affecting the Works.

9.2 The Contractor is to pay any fees, charges, security deposits and like payments in respect of
the Works in accordance with statutory requirements.

9.3 Without limiting the Contractor's obligations under other paragraphs the Contractor is to:
make all applications for approvals and give all notices required to comply with statutory
req uirement;
advise the Superintendent in writing of the intent and details of any proposed application
or notice two (2) days before making of the application or the giving of the notice and
provide to the Superintendent a copy of any proposed application or notice before making
the application or giving the notice and is to comply with any directions of the
Superintendent in relation to the application of notice;
when requested by the Superintendent, provide to the Superintendent a copy of any
documents or records and any other information used or relied upon by the Contractor to
prepare the application or notice;
inform the Superintendent in writing of the requirements or conditions proposed by any
authority in relation to the giving of an approval or consent and obtain the written
permission of the Superintendent before agreeing to those requirements and conditions;
and

inform the Superintendent in writing of the time, date and location of any meeting
between the Contractor and any authority in sufficient time to enable the Superintendent
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to arrange representation at the meeting. A representative of the Nominated
Representative is entitled to attend any such meeting.

9.4 If. in the Contractor's opinion, any provision of requirement of the Contract is at variance with
statutory requirements or the requirements of an order of a court or authority the Contractor is
to immediately notify the Superintendent in writing. The notification is to contain detailed
particulars of:

the provision or requirement which is at variance with statutory requirements or the
order; and
the amendment or modification of the provision or requirements recommended by the
Contractor to comply with statutory requirements or the order.

9.5 The Superintendent may direct the Contractor as to the course of action to be taken to ensure
that statutory requirements are complied with in the execution of the Works.

10 Confidentiality

In addition to the requirements for Confidentiality specified in the Condition of Contract. the
Contractor is to regard all information discussed at meetings concerning the Contract as
confidential and shall not disclose such information to a third party except with the prior
written agreement of the Principal, particular to each specific instance.

11 Manufacture and supply of materials

If requested by the Superintendent, the Contractor is to notify in writing of:
the make and place of manufacture:
the source of supply;
the performance capacities; and
and other information requested by the Superintendent,
of materials or foods to be used in connection with the Works.

12 Quality assurance

The Contractor is to develop and maintain a Project Quality Assurance System in accordance
with the Quality Assurance clause of the Conditions of Contract.

13 As-built drawings

The Contractor is to supply to the Superintendent in electronic and hard form acceptable to the
Superintendent:

"As - Built" drawings for the Works: and
all other information relating to the operation and maintenance of the Works as
required by the Superintendent.

14 Return of Documents

The Contractor is to, if requested by the Superintendent, after Practical Completion of the
Works or the termination of the Contractor's engagement, return or supply to the
Superintendent all documents provided to the Contractor by the Superintendent or in the
contractor's possession or control relating to the Works or the Contract.

15 Dilapidation Record

The Contractor is to the satisfaction of the Superintendent before commencing work on the
Site and within 20 days after the Date of Practical Completion.:

inspect all land, footpaths, roads, buildings or other structures which may be affected by
the execution of the Works, in the company of the Superintendents representative and a
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representative of the owner of or authority controlling the land, footpath. road, building or
other structure:
make a written and photographic record of existing visible defects in the land, footpaths.
road. buildings or other structures: and
lodge with the Superintendent a copy of each record of inspection showing the date of the
inspection and signed on behalf of the Contractor and the owner or controlling authority
by way of acknowledgment that the record of inspection is true and correct.

16 Security and Access

16.1 The Contractor is to comPly with the entry and security procedures nominated by the
Superintendent from time to time for access to the Site or a pan of the Site.

16.2 The Superintendent may deny access to the Site to the Contractor or any person who does not
comply with the entry and security procedures.

16.3 The Contractor is not entitled to any additional payment of compensation or extension of time,
in contract, ton or otherwise for any losses suffered by the Contractor or any delay in the
progress of the Works arising out of any denial of access to the Site of any person who does
not comply with the entry and security procedures.

17 Security system

The Contractor is to arrange where approval is received to work outside nominated hours, with
the building maintenance contractor to disarm and rearm appropriate access security devices
as required to allow the Works to be completed. The Contractor is to also pay all service call
costs associated with these services at no additional cost to the Principal.

18 Occupied premises

The principal or persons authorised by the Principal will continue in possession and occupancy
of the school.

The Contractor is to ensure the ongoing and uninterrupted operation of the school other than
authorised interruptions as agreed in advance with the Superintendent

The Contractor is to secure and maintain safe access, by approved means, to occupied
premises for the Principal and such authorised persons as shall be notified to the Contractor by
the Superintendent. The Contractor is to also prevent unauthorised access.

The Contractor is to arrange work to minimise nuisance to the occupants and ensure their
safety.

The Contractor is to ensure that a margin of one metre continuous escape path is maintained
clear of debris and obstructions.

Prior to commencing work in sensitive areas and in sufficient time for examination, the
Contractor is to submit to the Superintendent complete details of the proposed method of
work. The Contractor is not to commence work until approved by the Superintendent..

19 Site identification

The Site shall be the area within the limits as agreed between the Contractor and
Superintendent to allow completion of the Works.

Access on to and around the Site, and use of the Site for temporary works and construction
plant, including working and storage areas, location of offices, workshops, sheds, parking and
the like, is restricted to those areas agreed by the Superintendent and subject to such
conditions as may be imposed by the Superintendent.
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The Contractor is to take necessary precautions to secure the assets of the Principal.

The Contractor is not to store waste building materials, poisons. flammable liquids and other
daneerous items on Site unless approved by the Superintendent.

20 Prohibited Work Methods and Materials

The Contractor is not to use or permit the use of explosives.

21 Asbestos

No asbestos products or asbestos based materials shall be used in any part or parts of this
building or its services and the Contractor is to ensure that Sub-Contractors. Nominated Sub-
Contractors, suppliers and others are advised of this restriction.

No compensation will be paid if asbestos is brought on to the Site and subsequently discovered
and if discovered such removal and consequential making good or costs will be totally at the
expense of the Contractor.

Each school site should have an asbestos management plan in place. The Contractor shall
make its self aware of any management plan for each school site and comply with the
requirements of the plan. A copy of any relevanfasbestos management plan is available from
the school principal.

Should the Contractor find any asbestos on Site not mentioned in the asbestos management
plan while, carrying out the Works, then the Contractor should halt work and immediately
notify the Superintendent of the existence of asbestos. The Superintendent will provide
instructions to the Contractor on the removal and disposal of the asbestos.

.22 No Smoking on site

There is to be no smoking on the site.

23 Information to Subcontractors

Advise Sub-contractors and suppliers and installers of material of the requirements of this
section of the specification.

24 Interpretation of drawings

Check dimensions on Site before proceeding with the work. Notify the Superintendent of any
omission or conflict in drawings and their relation to Specifications.

25 Sub-contractors and suppliers

Within seven (7) days of receipt of the Letter of Acceptance, supply to the Superintendent a
complete list of Sub-Contractors and Suppliers proposed for the Works. The Superintendent
reserves the right to reject any so listed.

26 Site Amenities

Provide statutory and necessary temporary amenities and temporary sanitary facilities for site
workers. Maintain in working condition and clean daily.
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27 Temporary fire extin2uishers

Ntlaintain fully charged and accessible fire extinguishers as are necessary for the care and
safety of the Works, as required by Local Fire Authority.

28 General attendance on sub-contractors

General attendance shall include taking deliver, assisting to unload, storing and protecting
Sub-contractor's materials and for allowing Sub-contractors ample working space, scaffolding,
hoists and ordinary plant, etc._ and messing and sanitary accommodation and for cutting
away. building in and protecting finished work and making good.

29 Coordination with other contractors

The following works on and adjoining the Site will be executed by persons engaged by the
Principal and are not included in this contract:

Contract Anticipated Programme

Mechanical & electrical services In conjunction with this contract

The Contractor is required to coordinate and liaise with any contractors engaged by the
Principal to enable them to proceed with their work.

30 Precautions in carrying out work under the contract

Unless otherwise specified in the Contract, observe, in the absence of statutory requirement to
the contrary, the relevant current Australian Standard published by Standards Australia
relating to storage, transport, use of materials, fire precautions in arc or flame cutting, flame
heating and arc or gas welding operations, plant and equipment, work processes and safety
precautions.

31 Maintenance of services and equipment

The Contractor is to ensure that all services and equipment within buildings are maintained
fully operational.

Without impairing the overall effectiveness of the security and fire alarm systems, the
Contractor is to take precautions to prevent accidental setting off of alarms.

The Contractor is to bear all costs incurred by any such setting off attributed to any cause
whatsoever.

32 Interruption of existing services

The Contractor is to take all necessary measures to identify location of services.

The Contractor is to maintain existing services to all occupied areas and existing operational
building equipment throughout the Contract period except for approved interruption periods,
which are to be kept to a minimum. The Contractor is to be held responsible for any damage
suffered by the Principal, or to those users of the building within the precinct of the Site, due
to an unauthorised interruption ola service.

The Contractor is to make an application to the Superintendent for approval to interrupt an
existing service five (5) working days prior to the intended date of the interruption. If the
period for interruption applied for is unacceptable to the Principal for a legitimate reason, the
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Contractor is to defer or advance the interruption period to suit. There shall be no grounds for
claims for damages or extension of time due to the refusal.

33 Joining up to Existing Buildings/Work/Services

Where the method of joining up of old and new work is not otherwise specified the cutting
away and joining up shall be carried out in a manner approved by the Superintendent and
made good by trades to match existing adjacent work.

34 Interference with Existing Buildings

Notify the Superintendent of connection, disconnection or interference with existing services.
Repair, to the satisfaction of the Superintendent, damage that occurs to services, during
currency of the Contract.

35 Damaged services

Where existing services at or adjacent to the Site are in non-serviceable condition, arrange for
an inspection by the Superintendent and appropriate Authority. At such meeting, record the
condition and follow instructions when issued in writing by the Superintendent.

36 Solid, liquid and gaseous contaminants

The Contractor shall

be responsible for the proper disposal, off site, of solids. liquid and gaseous contaminants.
discharge gaseous contaminants in such a manner that they will be sufficiently diluted
with fresh air that the toxicity will be reduced to an acceptable level.
subject to statutory and local requirements, liquid contaminant may be diluted with water
to a level of quality acceptable in the sewer system or contained in approved vessels for
disposal at sites approved by the relevant Authority.
dispose of solid contaminants by removal from the Site to locations approved by the
relevant Authority
comply with all conditions of the Department of Environmental Protection (DEP)and
Environmental Protection Agency (EPA) environmental commitments with regard to the
installation are complied with.

37 Disposal of Refuse

Refuse from construction operation (including food scraps and the like) shall be removed from
the Site daily.

38 Explosive power tools

Explosive power tools shall not be used, unless previously approved by the Superintendent.

39 Shop Drawings

Shop Drawings mean complete drawings showing details of fabrication, assembly, installation,
fixing and waterproofing methods of specific items or components, and shall include
necessary explanatory notes and specifications. Shop drawings are to include architectural,
steelwork, fencing and penetration details.

When preparing Shop Drawings, do the following:
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include provision in the construction prouram for the production and distribution, review
and return of shop drawines
refer discrepancies discovered in the Tender/Contract Documents to the Superintendent
for direction
verify relevant dimensions. Dimension drawines so that the items or components fit
accurately into the required position
ensure that shop drawings conform with the requirements of the specification
all drawings shall be of consistent standard size and presentation
review of shop drawings shall imply only that the Contractor interpretations of the
relevant requirements of the Contract are eenerally correct, but shall in no way relieve the
Contractor of his obligations under the Contract to construct and complete the Works
correctly and accurately
do not order, manufacture, assemble or supply any item or component needed according
to requirements of shop drawings until the Superintendent retums the applicable stamped
drawings.

Allow to provide 2 copies to the Superintendent. The Superintendent will return I copy.

40 Miscellaneous completion procedures

Removal of protection: Except as otherwise indicated or requested by the
Superintendent, remove temporary protection devices and facilities installed during the
course of the work to protect previously-comPleted work. Remove evidence of protection
devices. Remove protection before Practical Completion.
Trade Cleaning: As each trade completes its work in each area of the building. the Sub-
Contractor is required to be responsible for cleaning the area on a daily basis, having
regard for the occupants of the building.

41 Final cleaning

Final cleaning: provide final cleaning of the work described in this Specification. at a time
indicated, consisting of cleaning each surface or unit of work to normal 'clean' condition
expected for a first class building cleaning and maintenance program.

Examples of required cleaning are:

remove labels, which are not required as permanent labels
clean exposed exterior and interior hard surfaces finished, to a din free condition, free of
dust, stains, fingermarks, films and similar noticeable distracting substances. Except as
otherwise indicated, avoid substances of natural weathering of exterior surfaces. Restore
reflective surfaces to original reflective condition.
remove debris and surface dust from limited access spaces
clean concrete floors broom clean
clean project site, including planted sections and footpaths, of litter and foreign
substances. Sweep paved areas to a broom clean condition; remove stains, petro-chemical
spiils and other foreign deposits.
label keys for locks accurately and provide in duplicate to the Superintendent prior to
Practical Completion

42 Clean site and access roads

Be responsible for maintaining clean roads and access. Remove and clean away mud, building
debris from footpaths, gutters, drains, walls etc when such occurs.

43 Guarantees and Warranty

a) the Contractor or other approved Guarantor or Guarantors is to provide written guarantees
where so specified elsewhere in this specification.

o pot
Release

RTI 20033R Cooler Schools Contract 3 No. 67

RTI
 R

EL
EA

SE



Each guarantee shall be in an approved form and shall specifically include the provisions
required herein.
Guarantee periods shall commence from the date of the Notice of Practical Completion

44. Patent rights

The contractor is to ensure that no patent is infringed and that unless otherwise specified,
amounts payable and condition imposed in respect of the manufacture, use of exercise of
patented invention are paid and complied with and shall indemnify the Principal nainst
claims, damages, costs, charges and expenses in way whatsoever arising out of the
manufacture, use or exercise by the Contractor of patented invention.

45 Site access

Site access is to be agreed in writing with the Superintendent.

46 Working hours

Working hours are 7:00am to 6:00pm Monday to Friday. unless otherwise agreed in writing by
the Superintendent. Noisy activities are to be limited to outside school hours. The Contractor
is to minimise inconvenience to the building occupants.

Works on site related to this Contract may need to be stopped for short periods of time to
accommodate the school operation requirements. The Superintendent will endeavour to notify
the Contractor 48 hours in advance, where practical.

The Contractor is to make allowances in the construction programme to accommodate these.
Allow for all out of hours work to be included.

47 Noise control

The Contractor is to take all practicable precautions to minimise noise resulting from work
under the Contract. Construction equipment fitted with noise suppressors should be used
where practicable.

48 Dust control

The Contractor is to take all measures to restrict dust caused by the work under the contract.

49 Sign boards

The contractor is not permitted to display company signboards.

50 Year 2000 compliance Issues Date compliance

50.1 MANAGEMENT SOFTWARE SYSTEMS
The works shall be designed and warranted for year 2000 compatibility and compliance.

if computer software is included in the works the Contractor is to supply all parts,
software and expertise necessary to ensure compliance to industry trends and standards.
In particular, all software shall be designed and warranted to year 2000 compatibility and;

I. will manage and manipulate Date data, including single century formulas and multi-
century formulas and date values:
will provide date data interface values that reflect the century

00068
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I II. will function without error or interruption related to date data, includinu without
limitations, errors or interruption from functions, which involve date data from more
than one century
requires that all date data (whether received from users, systems. applications or other
sources) include an indication of century in each instance and
all date output and results, in any form, will include an indication of century in each
instance

For the purpose of this Clause "date data- means any data or input which includes an
indication of or reference to date.

the Contractor is to provide the Superintendent with information from the software in
accordance with the Contract requirement and when requested by the Superintendent.
the Contractor is to provide backup sources for the software in a form, which the
Superintendent may readily copy, duplicate and load into devices in which the software
normally resides.

50.2 EQU I PM ENT

For the purpose of this clause, "Equipment means:
computer hardware; and
equipment, machinery or systems the operation of which is controlled by, or dependent
upon. a microprocessor or electronic chip.

Without limitinu its other warranties under this agreement. the Contractor represents and
warrants that all Equipment installed as pan of the Works by the contractor will provide full
functionality and operation without adverse effect with respect to all dates after the date of
execution of this agreement.

50.3 WARRANTY

Without limitation, the requirement that the Equipment provide full functionality with respect
to all dates includes the Equipment being generally in compliance with SAA/SNZ MP77: I 999
and being able to deal without error or interruption with:

leap years
functions that are programmed to commence or end on a particular date: and
all calculations based on dates, includinu calculations such as subtractions, additions,
percentages, sequences and comparisons.

The Contractor is to ensure that where there are any modifications or additions to upgrades of
Equipment installed or used as part of the Works, such modifications, additions or upgrades
will comply with the warranties in the is Clause.

50.4 TESTING AND RECTIFICATION

The Contractor agrees that, at the request from time to time of the Superintendent, the
Contractor:

will conduct, or arrange to be conducted, specific comprehensive testing of the Equipment
in accordance with this specification to the Owner's satisfaction to ensure compliance of
the Equipment with the above warranties; and
will rectify or replace as necessary any equipment, which cannot be demonstrated to
comply with the above warranties.

the cost of all rectification or replacement pursuant to Clause (b) above shall be borne by the
Contractor, but only to the extent that it relates to Equipment, or any part of the Equipment,
which was installed in the provision of the Works.

50.5 NOTIFICATION

If either party becomes aware at any time that any Equipment will not or may not fully comply
with the above warranties, that party is to immediately notify the other party.
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51 Works to be undertaken by the mechanical & electrical services
contractors

51.1 GENERAL

The mechanical & electrical services contractor will provide all incidental works required for
storage. construction, installation, operation and maintenance of the mechanical & electrical
services installation with the exception of the items of work scheduled in the Bill which are
defined as Builders Work.

51.2 MINOR PENETFtATIONS

The mechanical & electrical services contractor will provide minor openinus through walls.
floors, ceilings, bulkheads and roofs with the exception of the items of work scheduled in the
Bill which are defined as Builders Work.

51.3 MAKING GOOD

The mechanical & electrical services contractor will make good existing adjacent surfaces.
including painting, as required following provision of the minor openings and penetrations
with the exception of any making good associated with the items of work scheduled in the Bill
which are defined as Builders Work

0011 7i;
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SPECIFICATION - DRAWINGS BOUND IN SPECIFICATION

Education Queensland
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Education 
Queensland QUUNSIANO 

GOVERNMENT 

TENDER DOCUMENTS 

Education Queensland 

Copy No:04 

4- 

COOLER SCHOOLS 1999 PROGRAM 

CONTRACT NO.10 

SCHOOLS 

DUNDULA STATE SCHOOL Ai '74 

SCOPE OF WORK 

Tender No: 

Date Issued: 
Time/Date Closing: 
Enquiries By Fax Only To: 

Subsidy Air-Conditioning 
FSC Air-Conditioning Resource Centre 
ESO Electrical Upgrade 

EDCP 0007 
Friday, 28'h July 2000 
2PM, Tuesday, le August 2000 
Peter Ahern 
Fax: (07) 3405 5677 

SAP P/N 

101177 

TENDER BOX 
Strategic Procurement Section 
Education House 
Floor 13 
30 Mary Street 
Brisbane QLD 4002 

Irrelevant 73(2) - refers to other schools 

Irrelevant 73(2) - refers to other schools 
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I) 

Addendum No. I .. 
Cooler Schools 99 Programme 
Contract 10 

1. Specification Scope 

Insert 

The Consumer Mains to be installed shall be 4 x 95mm2. 
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Queensland QUEENSLAND 
GOVERN/ALNT 

The following additions and/or changes will apply to various sections of the documents as 
described below. 

Change specification scope for various projects in accordance with attached sheet. 

Closing time for tenders is hereby extended to 2pm, Tuesday 12ffiSeptember, 2000. 

Yours Sincerely, 

COOLER SCHOOLS 1999 Programme 

M & E CONTRACTS 

Education Queensland. 
Tender: EDCP 0007 
Contract no. 10 ADDENDUM 1. (4 pages) 

Peter Ahern 
Programme Manager, Coo/er Schools Programme, 
Facilities and Services Branch. 

25TH August, 2000 

G:\Cooler.unt\Terrys File \Cooler Schools 1999 ProgramMord \Tender DocumentstContract 10 \Addendum 1 - cont 10.doc 
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Addendum No. 1 

Cooler Schools 99 Programme 
Contract 10 

1. Dundula State School Specification Scope 
Clause 3.5.2 

Insert: 
The electrical installation work is to include the installation of Ergon conduits, and the supply 
and installation of the pillar. 

Delete: 
Upgrading of the existing cables and provision of new cables to supply the projected 
maximum demand of existing and anticipated buildings as shown in Table 3.3 

Delete: 

Insert: 

Provide submains to the Resource / Admin Block. 

Provide submains to the Resource / Admin Block and to the old MSB in Block A. 

Insert: 
Modify the old MSB as detailed in Table 3.4 Note 6. 

Irrelevant 73(2) - refers to other schools 
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